
United States Department of Agriculture
Natural Resources Conservation Service

OMB No. 0578-0030
NRCS-PDM-20

DSR Number: 023-05-044R

DAMAGE SURVEY REPORT (DSR)
Emergency Watershed Protection Program - RecoverI

NRCS Entry Onlv

Eligible: YES ~ NO __

Approved: YES -XL NOFunding Priority Number (from Section~'3"'c..d

Project Number: I Limited Resource Area: YES
Section IB Sponsor Information

Sponsor Name: Gravity Drainage District 8. Cameron

Section lA

Date of Report: 07/13/2006

Address: P.O. Box 1280

City/State/Zip: Cameron. LA 70631

Telephone Number: (337) 274-2433 Fax:

Section 1C Site Location Information

Section: ~ Township: ~
Section: ~ Township: ~

County: Cameron State:
Upstream -- 29.998783

Latitude:
Downstream - 29.979179

LA Congressional District:
Upstream -- -93.135437

Longitude:
Downstream -- -93.1311704

UTM Coordinates: _

1
Range: 8 W

Range: 8 W

Drainage Name: _C_h_a~nn~e~I_I~8 _ Reach: 8.600 feet

Damage Description: Sediment. woody debris. isolated house holdlhome debris and marsh vegetation in channel.

Section ID Site Evaluation

------- --- ----- -- •.••...•....•.•...•.•..•.•... --.
Site Eligibility

YESNO Remarks

Damage was a result of a natural disaster?*
X

Recovery measures would be for runoff retardation or soil

X
erosion prevention? * Threat to life and/or property?*

X

Event caused a sudden impairment in the watershed?*

X

Imminent threat was created by this event?**

X

For structural repairs, not repaired twice within ten years?**

X

Site Defensibility
Economic, environmental, and social documentation adequate to

X
warrant action? (Go to pages 3, 4, 5 and 6 ***)

Proposed action technically viable? (Go to Page 9 ***)

X
All . this S be YES . d be eligible for EWP

Have all the appropriate steps been taken to ensure that all segments of the affected population have been infonned of the EWP

program and its possible effects? YES l NO

Comments: Local Gravity Drainage District has been consulted.

• Statutory
•• Regulation
••• DSR Pages 3 through 6 and 9 are required to support the decisions recorded on this summary page. If additional space is needed on this or any other page in this
form, add appropriate pages. I of 14

Approved 7/2005



DSR NO: 023-05-044R

Section 1E Proposed Action

Describe the preferred alternative from Findings: Section 5 A: Remove storm deposited sediment and debris from channel, accessing
from one side of the channel. Sediment may be disposed of on existing spoil bank and debris shall be disposed of in an approve
landfill.

Total installation cost identified in this DSR: Section 3: $85,212

Reviewed By:

Approved By:

Section 1F NRCS State Office Review and Approval

Date Reviewed: 8/3/Iu~

PRIVACY ACT AND PUBLIC BURDEN STATEMENT

NOTE: The following statement is made in accordance with the Privacy Act of 1974, (5 U.S.C. 552a) and the Paperwork Reduction Act of 1995, as
amended. The authority for requesting the following information is 7 CFR 624 (EWP) and Section 216 of the Flood Control Act of 1950, Public Law 81­
516,33 U.S.C. 701b-1; and Section 403 of the Agricultural Credit Act of 1978, Public Law 95-334, as amended by Section 382, of the Federal
Agriculture Improvement and Reform Act of 1996, Public Law 104-127,16 U.S.C. 2203. EWP, through local sponsors, provides emergency measures
for runoff retardation and erosion control to areas where a sudden impairment of a watershed threatens life or property. The Secretary of Agriculture
has delegated the administration of EWP to the Chief or NRCS on state, tribal and private lands.

Signing this form indicates the sponsor concurs and agrees to provide the regional cost-share to implement the EWP recovery measure(s) determined
eligible by NRCS under the terms and conditions of the program authority. Failure to provide a signature will result in the applicant being unable to apply
for or receive a grant the applicable program authorities. Once signed by the sponsor, this information may not be provided to other agencies. IRS,
Department of Justice, or other State or Federal Law Enforcement agencies, and in response to a court or administrative tribunal.

The provisions of criminal and civil fraud statutes, including 18 U.S.C. 286, 287, 371, 641, 651, 1001; 15 U.S.C. 714m; and 31 U.S.C. 3729 may also
be applicable to the information provided. According to the Paperwork Reduction Act of 1995, an agency may not conduct or sponsor, and a person is
not required to respond to a collection of information unless it displays a valid OMB control number. The valid OMB control number for this information
collection is 0578-0030. The time required to complete this information collection is estimated to average 117/1.96 minutes/hours per response,
including the time for reviewing instructions, searching existing data sources, field reviews, gathering, designing, and maintaining the data needed, and
completing and reviewing the collection information.

USDA NONDISCRIMINATION STATEMENT

"The U.S. Department of Agriculture (USDA) prohibits discrimination in all its programs and activities on the basis of race, color, national origin, age,
disability, and where applicable, sex, marital status, familial status, parental status, religion, sexual orientation, genetic information, political beliefs,
reprisal, or because all or part of an individual's income is derived from any public assistance program. (Not all prohibited bases apply to all
programs.)

Persons with disabilities who require alternative means for communication of program information (Braille, large print, audiotape, etc.) should contact
USDA's TARGET Center at (202) 720-2600 (voice and TDD). To file a complaint of discrimination write USDA, Director of Civil Rights, 1400
Independence Avenue, SW, Washington, DC 20250-941 0 or call (800)795-3272 (voice) or (202)720-6382 (TDD). USDA is an equal opportunity
provider and employer.

Civil Rights Statement of Assurance

The program or activities conducted under this agreement will be in compliance with the nondiscrimination provisions contained in the Titles VI and
VII of the Civil Rights Act of 1964, as amended; the Civil Rights Restoration Act of 1987 (Public Law 100-259); and other nondiscrimination statutes:
namely, Section 504 or the Rehabilitation Act of 1973, Title IX of the Amendments of 1972, the Age Discrimination Act of 1975, and the Americans
with Disabilities Act of 1990. They will also be in accordance with regulations of the Secretary of Agriculture (7 CFR 15, 15a, and 15b), which
provide that no person in the United States shall on the grounds of race, color, national origin, gender, religion, age or disability, be excluded from
participation in, be denied the benefits of, or otherwise subjected to discrimination under any program or activity receiving Federal financial
assistance from the U.S. Department of Agriculture or any agency thereof.

brad.sticker
Highlight
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DSR NO: 023-05-044R 
 

Section 2 Environmental Evaluation 
 

2C Alternatives and Effects 2A Resource 
Concerns 

2B Existing Condition 

Proposed Action No Action Alternative 
 Remove sediment and 

debris, accessing from 
one side. Dispose of 
sediment on existing 
spoil and debris in an 

approved land fill. 

Leave storm 
deposited sediment 

and debris in the 
channel. 

Remove sediment and 
debris, accessing from 
both sides of channel 
and dispose of in an 
approved land fill. 

 2D Effects of Alternatives 
Soil 

Soil Quality Excess water in areas 
adjacent to channel 
is causing extended 

period of soil 
saturation 

Sediment and debris 
removal will allow 
natural drainage of 

adjacent land  

Continued saturation 
will cause anaerobic 

activity in soils 
adjacent to channel  

Sediment and debris 
removal will allow 
natural drainage of 

adjacent land 

Soil Compaction No compaction Equipment may 
cause limited 
compaction 

No compaction Equipment may 
cause limited 
compaction 

Water 
DO Low DO from 

decreased water flow 
and increased  turbidity 

Removal of sediment 
and debris will increase 

flow and DO 

Continued decrease in 
DO in adjacent wetlands 

Removal of sediment 
and debris will 

increase flow and DO 
Overall stream 

health 
Poor - SVAP=1 Poor - SVAP=1 Poor - SVAP=1 Poor - SVAP=1 

Flooding Excess debris increases 
depth and duration of 
flooding on adjacent land 

Restore pre-storm 
conditions to channel 

and adjacent land 

Flooding will 
continue and/or 

worsen 

Restore pre-storm 
conditions to channel 

and adjacent land 

Air 
Odor Stagnate water on 

adjacent land emitting 
foul odor 

Restoration of flow 
will eliminate odor 

Stagnate water 
emitting foul odor 

Restoration of flow 
will eliminate odor 

Plant 
Plant health and 

vigor 
Excess water on 
agricultural land 

adjacent to channel 
negatively impacting 

vegetation 

Sediment and debris 
removal will restore 

plant health to 
adjacent landscape 

Excess water on 
agricultural land 

adjacent to channel 
negatively impacting 

vegetation 

Sediment and debris 
removal will restore 

plant health to 
adjacent landscape 

Riparian Zone Function impaired by 
damaged and 

accumulated vegetation 
and excess water 

Restore riparian zone 
to prestorm function 

May recover as 
natural revegetation 

occurs 

Restore riparian 
zone to prestorm 

function 

Animal 
Migratory Birds Habitat for neo-

tropicals is heavily 
damaged 

Project will not 
impact  

Habitat will improve 
over time for neo-

tropicals 

Project will not 
impact  

Other     
vectors Stagnant pools 

increasing mosquito 
reproduction 

Reduce stagnant pools, 
reduce threat of insect-

born disease 

Increase in potential 
for disease outbreak 

Reduce stagnant pools, 
reduce threat of insect-

born disease 

aesthetics Poor due to debris Restore potential for 
aesthetics improvement 

to landscape  

Poor due to debris Restore potential for 
aesthetics 

improvement to 
landscape  
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DSR NO: 023-05-044R 
 

Section 2E Special Environmental Concerns 
Alternatives and Effects Resource  

Consideration 
Existing Condition 

Proposed Action No Action Alternative 
 
Clean Water Act  
Waters of the U.S. 

CWA Jurisdiction and 
Water Quality 
Certification required 

CWA permit and 
Water Quality Cert. 
required 

permit not required CWA permit and 
Water Quality Cert. 
required 

 
Coastal Zone 
Management Areas 

Project not within 
Coastal Management 
Zone 

Coastal Use Permit not 
required 

N/A Coastal Use Permit not 
required 

 
  
Coral Reefs 

None present N/A N/A N/A 

 
  
Cultural Resources 

None identified -
(FOTG) State level 
review needed 

None identified -
(FOTG) State level 
review needed 

None identified -
(FOTG) State level 
review needed 

None identified None 
identified -(FOTG) 
State level review 
needed 

 
Endangered and 
Threatened Species 

Species listed in 
Parish 
(FOTG/USFWS) 

None observed on-site, 
suitable habitat on-site 
not likely  (field 
investigation) 
 

N/A None observed on-site, 
suitable habitat on-site 
not likely  (field 
investigation) 
 

 
Environmental 
Justice 

N/A N/A N/A N/A 

 
Essential Fish Habitat 

N/A N/A N/A N/A 

 
Fish and Wildlife 
Coordination 

No stream 
modification proposed 
in project  

LDWF and USFWS 
will be consulted  

N/A LDWF and USFWS 
will be consulted  

 
Floodplain 
Management  

Floodplain function is 
impaired be sediment 
deposition 

Restore channel to pre-
storm conditions 

floodplain function is 
impaired 

Restore channel to pre-
storm conditions 

 
  
Invasive Species 

Chinese tallow trees 
abundant on site 

May increase 
likelihood of further 
infestation or provide 
for greater control 

May increase 
infestation by reducing 
competition by 
managed species 

May increase 
likelihood of further 
infestation or provide 
form greater control 

 
  
Migratory Birds 

Habitat for neo-
tropicals is degraded 
by wind and storm 
surge damage  

Project will not further  
impact habitat 

Habitat will recover 
over time 

Project will not further  
impact habitat 

 
  
Natural Areas 

Project area is highly 
manipulated  

N/A N/A N/A 

 
Prime and Unique 
Farmlands 

(FOTG) (Soil Survey) 
Mr, Mt soil series 
listed as Prime 
Farmland 

Will reduce negative 
impact caused by 
excess flooding 

Soil productivity and 
health is impaired by 
excess flooding of 
adjacent land 

Will reduce negative 
impact caused by 
excess flooding 

 
  
Riparian Areas   

Riparian areas heavily 
damaged by wind and 
storm surge 

Will allow for 
revegetation of 
desirable species  

Riparian zone will 
revegetate in time 

Will allow for 
revegetation of 
desirable species  

 
  
Scenic Beauty 

Debris negatively 
impacts 

Debris removal will 
increase potential for 
improving landscape  

Debris negatively 
impacts 

Debris removal will 
increase potential for 
improving landscape  

 
  
Wetlands 

Potential impact in 
wetlands adjacent to 
channel from altered 
hydrology 

Restoration of 
hydrology in channel 
restores wetland 
function  

Potential impact from 
altered hydrology 

Restoration of 
hydrology in channel 
restores wetland 
function  

 
Wild and Scenic 
Rivers 

None present N/A N/A N/A 

 
Completed By:   Brian Baiamonte     Date:   07/13/2006_______________ 
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DSR NO: 023-05-044R 
 

Section 2F Economic  
 
      This section must be completed by each alternative considered (attach additional sheets as necessary). 

 Future Damages ($) Damage Factor (%) Near Term Damage 
Reduction 

Properties Protected (Private)     
3 Homes (1600 sq.ft., wood frame, raised) -- $71,949.00 $215,847.00 10% $21,584.70 
6 Homes (1800 sq.ft. brick veneer, raised) - $97,709.00 $586,254.00 10% $58,625.40 
2 Travel Trailors (Temporary living quarters) - $10,000 $20,000.00 20% $4,000.00 
2Mobile Homes @ $20,000 $40,000.00 20% $8,000.00 
    
    
    
Properties Protected (Public)     
    
    
    
Business Losses      
        
        
    
Other    
Storage Buildings/Barns and Grain Bins  $187,316.00 20% $37,463.20 
(see attached worksheets)    
    
    
    

Total near term damage reduction $129,673.30 
Net benefit (Total near term damage reduction minus cost from sect. 3)  

 
Completed By: Brian Baiamonte, Mike Perry Date: 07/13/2006 
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DSR NO: 023-05-044R 
 

 
Section 2G Social Consideration 

 
  This section must be completed by each alternative considered (attach additional sheets as necessary). 
 
 YES NO Remarks 
Has there been a loss of life as a result of 
the watershed impairment? 

 X  

Is there the potential for loss of life  
due to damages from the watershed 
impairment? 

X  Access to area by emergency workers could be impaired and may 
pose a threat to human life. 

Has access to a hospital or medical facility 
been impaired by watershed impairment? 

 X Potentially due to flooding over roads. 

Has the community as a whole been 
adversely impacted by the watershed 
impairment (life and property ceases to 
operate in a normal capacity) 

X  Impacts to watershed pose health threats to community due to 
increased potential for insect-borne disease.  

Is there a lack or has there been a 
reduction of public safety due to watershed 
impairment? 

X  Impacts to watershed pose health threats to community by 
increasing potential of insect-born diseases. 

 
  

Completed By: Brian Baiamonte                Date: 07/13/2006 
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Section 2H Group Representation and Disability Information 
 

This section is completed only for the preferred alternative selected. 
Group Representation Number 

American Indian/Alaska Native Female Hispanic  
American Indian/Alaska Native Female Non-Hispanic  
American Indian/Alaska Native Male Hispanic  
American Indian/Alaska Native Male Non-Hispanic  
Asian Female Hispanic  
Asian Female Non-Hispanic  
Asian Male Hispanic  
Asian Male Non-Hispanic  
Black or African American Female Hispanic  
Black or African American Female Non-Hispanic  
Black or African American Male Hispanic  
Black or African American Male Non-Hispanic  
Hawaiian Native/Pacific Islander Female Hispanic  
Hawaiian Native/Pacific Islander Female Non-Hispanic  
Hawaiian Native/Pacific Islander Male Hispanic  
Hawaiian Native/Pacific Islander Male Non-Hispanic  
White Female Hispanic  
White Female Non-Hispanic 20 
White Male Hispanic  
White Male Non-Hispanic 19 
Total Group 39 

 
 Census Tract 9701, Block 1069  

 
Completed By:  Brian Baiamonte       Date:  07/13/2006 
 
 

NOTE: 1 female, two or races not included in above record. 
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DSR NO: 023-05-044R 
 

Section 2I. Required consultation or coordination between the lead agency and/or the RFO and another governmental unit 
including tribes: 

 
Easements, permissions, or permits: 

 
Sponsor will secure all relevant easements needed to commence emergency work on private lands.  

 Sponsor shall obtain a CWA Permit required by US Army COE and Water Quality Certification required by LA DEQ. 
  
 

 
 
 
 
Mitigation Description: 

 
Access to channel shall be from one side of the channel.   Contractor shall utilize best management practices in constructing 
stream crossings when necessary.  Debris shall be disposed of in an approved landfill.  Sediment shall be disposed of using 
existing spoil bank to maximum extent possible.  Project will be completed in a timely manner to reduce impact to 
community.  Project area will be restored to pre-storm conditions.  Project will decrease the likelihood of insect-born disease 
by restoring pre-storm flow conditions to the channel and restore aesthetic beauty to the landscape. 

   
 

  
 
 
 
 
 
 
 
 
 
Agencies, persons, and references consulted, or to be consulted: 
 
 
 
 

  US Army COE 
 LA Department of Environmental Quality 

LA Department of Wildlife and Fisheries (CONSULTATION ONLY) 
 US Fish and Wildlife Service (CONSULTATION ONLY) 
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DSR NO: 023-05-044R 
 

Section 4 NRCS EWP Funding Priority 
 

  Complete the following section to compute the funding priority for the recovery measures in this 
application  

(see instructions on page 10).  
 

Priority Ranking Criteria Yes No  Ranking 
Number 

Plus 
Modifier 

1. Is this an exigency situation?     
2. Is this a site where there is serious, but not immediate threat to human life?    
3. Is this a site where buildings, utilities, or other important infrastructure 
components are threatened? 

X  3 – c,d,e 

4. Is this site a funding priority established by the NRCS Chief?   

 

 
The following are modifiers for the above criteria  Modifier 
a. Will the proposed action or alternatives protect or conserve federally-listed 
threatened and endangered species or critical habitat? 

No 

b. Will the proposed action or alternatives protect or conserve cultural sites 
listed on the National Register of Historic Places? 

No 

c. Will the proposed action or alternatives protect or conserve prime or 
important farmland? 

Yes 

d. Will the proposed action or alternatives protect or conserve existing 
wetlands? 

Yes 

e. Will the proposed action or alternatives maintain or improve current water 
quality conditions? 

Yes 

f. Will the proposed action or alternatives protect or conserve unique habitat, 
including but not limited to, areas inhabited by State-listed species, fish and 
wildlife management area, or State identified sensitive habitats? 

 

No 

 

 
Enter priority computation in Section 1A, NRCS Entry, Funding priority number. 

 
 
 
Remarks: 
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LA – NRCS – EWP  08/15/06 

 
DSR 023-05-044R 

Channel 18 
Cameron Parish 

Gravity Drainage District #8 
    

 
CONSTRUCTION SPECIFICATIONS 
 
NUMBER TITLE PAGE THROUGH 

    
5 Pollution Control 5-1 5-6 
    
6 Seeding, Sprigging and Mulching 6-1 6-5 
    
7 Construction Surveys 7-1 7-5 
    
8 Mobilization and Demobilization 8-1 8-2 
    
9 Traffic Control 9-1 9-4 
    

202 Channel Excavation, Sediment Removal 202-1 204-4 
    

203 Channel Obstruction Removal 203-1 203-5 
    
    
    
    
    

 
DRAWINGS         1 of 10 10 of 10 
   
SPECIAL PROVISIONS 1 of 1 1 of 1 
   
DRAFT STORM WATER POLLUTION PREVENTION 
PLAN 

SWPPP-1 SWPPP-8 

 1 of 1 1 of 1 
COMPLETION REPORT LAR 200000   
 



NRCS, LA - EWP    S.P.-1      6/1/06 

SPECIAL PROVISIONS 

1. Not all pipelines and other utilities are shown on the plans.  It is the responsibility of the 
contractor to contact Louisiana One Call at 1-800-272-3020 and the appropriate owner of 
any utility within the work area to assist him/her in the location of unmarked utilities prior to 
the start of his/her work.  The contractor shall provide the COTR the Louisiana One Call 
ticket number prior to the start of any excavation activities. 

2. When performing work in the vicinity of utilities and/or other structures the contractor shall 
take extreme care not to damage said utilities and/or structures.  Any damages resulting from 
improper construction will be the responsibility of the contractor, and repairs of such 
damages will be made by the contractor at his/her expense.  The contractor shall further 
restore at his/her own expense all injured property caused by any negligent act of omission or 
commission on his/ her part or on the part of his/her agent, including sidewalks, curbing, 
sodding, shrubs, pipes, conduits, sewers, buildings, fences, property boundary markers, 
bridges, retaining walls, tanks, power lines, levees or any other building or private property to 
a condition as good as it was when he/she entered upon the right of way. 

3. The convenience of the general public and of residents along the work shall be provided for 
in a reasonably adequate and satisfactory manner.  Where existing roads are not available for 
use as detours, all traffic shall be permitted to pass through the work.  In such cases the 
vehicles of the traveling public shall have precedence over the contractor’s vehicles to the 
end that the traveling public’s vehicles shall not be unduly delayed for the convenience of the 
contractor.  The contractor shall provide and station competent flagmen whose sole duties 
shall consist of directing and controlling the movement of public traffic either through or 
around the work.  A flagman shall also be stationed wherever equipment, trucks, etc., enter or 
leave a thoroughfare from the construction area.  The design and application of all signals, 
pavement markings, channelizing devices and warning sign shall conform the “ Louisiana 
Manual on Uniform Traffic Control Devices”, 1988 edition, as revised. 

4. The contractor shall arrange his/her  work so that no undue or prolonged blocking of business 
establishments or private residences will occur.  Material and equipment stored on the right of 
way and project site shall be so placed, and the work at all times shall be so conducted, as to 
insure minimum danger and obstruction to the traveling public. 

5. When transporting equipment, supplies, and material to and from the construction site, the 
contractor shall take the most direct route when leaving a major thoroughfare. 

6. Fire hydrants shall be accessible at all times to the Fire Department.  No materials or other 
obstructions shall be placed closer to a fire hydrant than permitted by ordinances, rules or 
regulations.  In the absence of such ordinances, rules or regulations, obstructions shall not be 
placed within fifteen (15) feet of a fire hydrant. 

7. Material Certifications shall be provided to the Government Representative for all materials 
used in this contract prior to installation. 

8. The Estimated Quantities shown on the drawings are based on quantities derived from 
preliminary survey data.  Variations in these quantities may be possible when the work is 
actually performed.  However, modification to the contract will not be made for work 
performed in excess of these Estimated Quantities 
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Construction Specification 5—Pollution Control

1. Scope
The work consists of installing measures or performing work to control erosion and minimize the
production of sediment and other pollutants to water and air from construction activities.

2. Material
All material furnished shall meet the requirements of the material specifications listed in section
8 of this specification.

3. Erosion and sediment control measures and works
The measures and works shall include, but are not limited to, the following:

Staging of earthwork activities—The excavation and moving of soil materials shall be scheduled
to minimize the size of areas disturbed and unprotected from erosion for the shortest reasonable
time.

Seeding—Seeding to protect disturbed areas shall occur as soon as reasonably possible following
completion of that earthwork activity.

Mulching—Mulching to provide temporary protection of the soil surface from erosion.

Diversions—Diversions to divert water from work areas and to collect water from work areas for
treatment and safe disposition. They are temporary and shall be removed and the area restored to
its near original condition when the diversions are no longer required or when permanent
measures are installed.

Stream crossings—Culverts or bridges where equipment must cross streams. They are temporary
and shall be removed and the area restored to its near original condition when the crossings are
no longer required or when permanent measures are installed.

Sediment basins—Sediment basins collect, settle, and eliminate sediment from eroding areas
from impacting properties and streams below the construction site(s). These basins are temporary
and shall be removed and the area restored to its original condition when they are no longer
required or when permanent measures are installed.

Sediment filters—Straw bale filters or geotextile sediment fences trap sediment from areas of
limited runoff. Sediment filters shall be properly anchored to prevent erosion under or around
them. These filters are temporary and shall be removed and the area restored to its original
condition when they are no longer required or when permanent measures are installed.

Waterways—Waterways for the safe disposal of runoff from fields, diversions, and other
structures or measures. These works are temporary and shall be removed and the area restored to
its original condition when they are no longer required or when permanent measures are
installed.

Other—Additional protection measures as specified in section 8 of this specification or required
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by Federal, State, or local government.

4. Chemical pollution
The contractor shall provide watertight tanks or barrels or construct a sump sealed with plastic
sheets to dispose of chemical pollutants, such as drained lubricating or transmission fluids,
grease, soaps, concrete mixer washwater, or asphalt, produced as a by-product of the
construction activities. At the completion of the construction work, sumps shall be removed and
the area restored to its original condition as specified in section 8 of this specification. Sump
removal shall be conducted without causing pollution.

Sanitary facilities, such as chemical toilets, or septic tanks shall not be located next to live
streams, wells, or springs. They shall be located at a distance sufficient to prevent contamination
of any water source. At the completion of construction activities, facilities shall be disposed of
without causing pollution as specified in section 8 of this specification.

5. Air pollution
The burning of brush or slash and the disposal of other materials shall adhere to state and local
regulations.

Fire prevention measures shall be taken to prevent the start or spreading of wildfires that may
result from project activities. Firebreaks or guards shall be constructed and maintained at
locations shown on the drawings.

All public access or haul roads used by the contractor during construction of the project shall be
sprinkled or otherwise treated to fully suppress dust. All dust control methods shall ensure safe
construction operations at all times. If chemical dust suppressants are applied, the material shall
be a commercially available product specifically designed for dust suppression and the
application shall follow manufacturer's requirements and recommendations. A copy of the
product data sheet and manufacturer's recommended application procedures shall be provided to
the engineer 5 working days before the first application.

6. Maintenance, removal, and restoration
All pollution control measures and temporary works shall be adequately maintained in a
functional condition for the duration of the construction period. All temporary measures shall be
removed and the site restored to near original condition.

7. Measurement and payment
Method 1—For items of work for which specific unit prices are established in the contract, each
item is measured to the nearest unit applicable. Payment for each item is made at the contract
unit price for that item. For water or chemical suppressant items used for dust control for which
items of work are established in section 8 of this specification, measurement for payment will not
include water or chemical suppressants that are used inappropriately or excessive to need. Such
payment will constitute full compensation for the completion of the work.

Method 2—For items of work for which lump sum prices are established in the contract,
payment is made as the work proceeds and supported by invoices presented by the contractor that
reflect actual costs. If the total of all progress payments is less than the lump sum contract price
for this item, the balance remaining for this item will be included in the final contract payment.
Payment of the lump sum contract price will constitute full compensation for completion of the
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work.

Method 3—For items of work for which lump sum prices are established in the contract,
payment will be prorated and provided in equal amounts on each monthly progress payment
estimate. The number of months used for prorating shall be the number estimated to complete the
work as outlined in the contractor's approved construction schedule. The final month's prorate
amount will be provided with the final contract payment. Payment as described will constitute
full compensation for completion of the work.

All Methods—The following provisions apply to all methods of measurement and payment.
Compensation for any item of work described in the contract, but not listed in the bid schedule is
included in the payment for the item of work to which it is made subsidiary. Such items, and the
items to which they are made subsidiary, are identified in section 8 of this specification.

8. Items of work and construction details
(See next page.)
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8. ITEMS OF WORK AND CONSTRUCTION DETAILS 
 

It has been determined that this project comes under the LDEQ Louisiana Pollution 
Discharge Elimination System (LPDES), and that a Storm Water Pollution Prevention Plan is 
required for this project since the disturbed area will be greater than 1 acres in size, but less 
than 5 acres in size.  Please note that the rules for LPDES process relative to construction 
sites are contained in the LAC Title 33:IX.2341.  Rules for storm water discharges associated 
with construction sites covered by general permits are found in LAC Title 33:IX.2345. 
 
Items of work to be performed in conformance with this specification and the construction 
details therefore are: 

 
a. Subsidiary Item, Pollution Control.   

(1) This item shall consist of all work necessary to control erosion and sediment 
pollution, chemical pollution, water pollution, and air pollution during the period of 
this contract.  The contractor shall perform the work in a manner that will reduce 
erosion, minimize sediments and other pollutants to the water and streams, and create 
a minimum of air pollution.  As a part of this requirement, a Storm Water Pollution 
Prevent Plan shall (SWPPP) be developed by the Contractor in compliance with the 
following sections. 

(2) SWPPP Requirements 

A. General SWPPP Requirements 

The contents of the SWPPP shall address all of the applicable items identified in 
Part III of Permit No. LAR200000.  Attached is a draft copy of an SWPPP the 
Contractor may used to develop the site specific SWPPP for implementation on 
this contract. 

B. Scope 

The purpose of the SWPPP is to control soil erosion and the resulting sediment 
from leaving the project work area and prevent pollution of any water body 
caused by the runoff from the ears of construction activities under this contract, 
under the terms of Permit No LAR200000.  The Contractor shall develop a site 
specific SWPPP that corresponds with the proposed construction activities by 
type and time of occurrence, and implement the SWPPP in a manner which will 
meet the requirements Permit No. LAR200000.  The Contractor shall also assure 
that all subcontractors have reviewed the plan and that they comply with its 
provisions. 

C. Definitions 

Operator:- Any party associated with the construction project that meets either of 
the following two criteria: (1) the party has operational control over project 
specification (including the ability to make modifications in the specifications), 
or (2) the party has day-to-day control of those activities at a project site which 
are necessary to ensure compliance with the storm water pollution plan or other 
permit conditions (e.g., they are authorized to direct workers at the site to carry 
out activities identified in the storm water pollution prevention plan or comply 
with other permit conditions.) 
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Project Completion Report – A document that is completed and submitted to the 
LDEQ certifying that activities were completed in accordance with the 
requirements of the Clean Water Act and the Louisianan Environmental Quality 
Act, and specifically LPDES Small Construction General Permit. LAR200000, 
under which discharges related to the construction were authorized...  The 
Project Completion Report should be filed when the permittee is no longer the 
Construction Operator of the contract, or when termination of stormwater 
discharge has been accomplished. 

D. Record Retention Requirements 

Records of the Project Completion Report as well as any data used to complete 
it, the SWPPP, and any reports required by Permit No. LAR200000 shall be 
retained by the permittee for at least three years from the date that the site is 
finally stabilized.  Certification of the SWPPP by the Contractor or any sub-
contractor is required in accordance with Permit No. LAR200000. 

E. Plan Accessibility 

The Contractor shall post a notice near the main entrance of the construction site 
with the following information: 

• The LDPES permit number (LAR200000) and effective date of this 
permit 

• The name and telephone number of a local contact person 
• A brief description of the project 
• The location of the SWPPP 

A copy of the SWPPP required by the permit, including a copy of the permit 
language shall be retained at the construction site from the date of construction 
initiation to the date of stabilization.  The permittee with day-to-day operational 
control over the SWPPP implementation shall have a copy of the plan available 
at a central location on-site for the use of operators and those identified as having 
responsibilities under the plan.   

F. LDEQ Correspondence 

Any written correspondence concerning the, Project Completion Report, 
SWPPP, or discharges covered under Permit No. LAR200000, shall be identified 
by permit number, if one has been assigned, and a copy provided to the 
Contracting Officer.  LDEQ mailing address is as follows: 

Louisiana Department of Environmental Quality 
Office of Environmental Services 
P.O. Box 4313 
Baton Rouge, LA 70821-4313 
Attn: Permits Division   

G. Control Measures 

Control measures that will be implemented shall be in compliance with Permit 
No. LAR200000, and identified in the SWPPP.  The control measures shall 
include erosion control measures for both short and long term erosion control 
measures (BMP’s) both vegetative and structural.    

H. Maintenance and Inspection 
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The Contractor shall maintain the temporary and permanent vegetation, erosion 
and sediment control measures, and other protective measures in good and 
effective operating condition.  The Contractor shall inspect disturbed areas of the 
construction site, areas used for storage of materials, stabilization practices, 
structural practices, and other controls at least once every fourteen (14) calendar 
days, before anticipated storm events expected to cause a significant amount of 
runoff, and within 24 hours of the end of any storm that produces 0.5 inches or 
more of precipitation.   

A report of each inspection shall be made and included with the daily QC report.  
Any items identified in the inspection requiring repairs or restoration shall be 
immediately corrected and actions taken reported in the daily QC report. 

I. Project Completion Report  

Upon stabilization and elimination of all storm water discharges authorized by 
Permit No. LAR200000, a Project Completion Report shall be certified and 
submitted by the Contractor to the Permits Division of LDEQ.  Certified mail is 
recommended as proof of the Project Completion Report submittal.  A copy of 
the Contractor’s Project Completion Report submittal shall be provided to the 
Contracting Officer at the time of submittal, prior to final acceptance of the 
work.     

(3) All paints and hazardous materials shall be kept in the original containers and tightly 
sealed with the manufacturer's label attached.  These must be properly stored when 
not in use.  They shall also be stored in a neat orderly manner in their original 
containers.  Disposal of surplus materials shall be in accordance with the 
manufacturer's or State and Local regulations and recommended methods.  Containers 
shall be empty before disposal. 

(4) Petroleum products such as fuels and lubricants will be stored in tightly sealed 
containers that are clearly labeled.  The storage and dispensing of all petroleum 
products will be in accordance with part 1926.152 of the OSHA Construction 
Industry Safety and Health Standards.  All spills will be cleaned up on the same 
workday of the spill occurrence or whenever discovered. 

(5) Soils contaminated with petroleum products will be removed from the site and 
disposed of in accordance with State and Local regulations. 

(6) All onsite vehicles and equipment shall be monitored for leaks and receive regular 
preventive maintenance to reduce the chance for leakage.  Leaks shall be repaired as 
soon as they are identified. 

(7) Sumps used to control chemical pollution shall be sealed with plastic sheets having a 
minimum thickness of 20 mils. 

(8) The contractor shall anchor all temporary materials used for pollution control in such 
a manner to prevent its being transported off the worksite by storm runoff water.  
Damage caused by clogging of downstream bridges and/or culverts by such 
temporary materials being transported downstream by storm water shall be the 
responsibility of the contractor. 

(9) No separate payment will be made for this item.  Compensation for this subsidiary 
item shall be included in Specification 203, Channel Excavation, Sediment Removal. 
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Construction Specification 6—Seeding, Sprigging, and Mulching

1. Scope
The work consists of preparing the area for treatment; furnishing and placing seed, sprigs, mulch,
fertilizer, inoculant, lime, and other soil amendments; and anchoring mulch in designated areas
as specified.

2. Material
Seed—All seed shall conform to the current rules and regulations of the state where it is being
used and shall be from the latest crop available. It shall meet or exceed the standard for purity
and germination listed in section 7.

Seed shall be labeled in accordance with the state laws and the U.S. Department of Agriculture
rules and regulations under the Federal Seed Act in effect on the date of invitations for bids. Bag
tag figures are evidence of purity and germination. No seed will be accepted with a test date of
more than 9 months before the delivery date to the site.

Seed that has become wet, moldy, or otherwise damaged in transit or storage will not be
accepted. The percent of noxious weed seed allowable shall be as defined in the current State
laws relating to agricultural seeds. Each type of seed shall be delivered in separate sealed
containers and fully tagged unless exception is granted in writing by the contracting officer.

Fertilizer—Unless otherwise specified, the fertilizer shall be a commercial grade fertilizer. It
shall meet the standard for grade and quality specified by State law. Where fertilizer is furnished
from bulk storage, the contractor shall furnish a supplier's certification of analysis and weight.
When required by the contract, a representative sample of the fertilizer shall be furnished to the
contracting officer for chemical analysis.

Inoculants—The inoculant for treating legume seeds shall be a pure culture of nitrogen-fixing
bacteria prepared specifically for the species and shall not be used later than the date indicated
on the container or as otherwise specified. A mixing medium, as recommended by the
manufacturer, shall be used to bond the inoculant to the seed. Two times the amount of the
inoculant recommended by the manufacturer shall be used except four times the amount shall be
used when seed is applied using a hydraulic seeder. Seed shall be sown within 24 hours of
treatment and shall not remain in the hydraulic seeder longer than 4 hours.

Lime and other soil amendments—Lime shall consist of standard ground agriculture limestone,
or approved equivalent. Standard ground agriculture limestone is defined as ground limestone
meeting current requirements of the State Department of Agriculture. Other soil amendments
shall meet quality criteria and application requirements specified in section 7.

Mulch tackifiers—Asphalt emulsion tackifiers shall conform to the requirements of ASTM D
977, Specification for Emulsified Asphalt. The emulsified asphalt may be rapid setting, medium
setting, or slow setting. Nonasphaltic tackifiers required because of environmental considerations
shall be as specified in section 7.

Straw mulch material—Straw mulch shall consist of wheat, barley, oat or rye straw, hay, grass
cut from native grasses, or other plants as specified in section 7. The mulch material shall be air-
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dry, reasonably light in color, and shall not be musty, moldy, caked, or otherwise of low quality.
The use of mulch that contains noxious weeds is not permitted. The contractor shall provide a
method satisfactory to the contracting officer for determining weight of mulch furnished.

Other mulch materials—Mulching materials, such as wood cellulose fiber mulch, mulch
tackifiers, synthetic fiber mulch, netting, and mesh, are other mulching materials that may be
required for specialized locations and conditions. These materials, when specified, must be
accompanied by the manufacturer's recommendations for methods of application.

3. Seeding mixtures, sod, sprigs, and dates of planting
The application rate per acre for seed mixtures, sprigs, or sod and date of seeding or planting
shall be as shown on the plans or as specified in section 7.

4. Seedbed preparation and treatment
Areas to be treated shall be dressed to a smooth, firm surface. On sites where equipment can
operate on slopes safely, the seedbed shall be adequately loosened (4 to 6 inches deep) and
smoothed. Depending on soil and moisture conditions, disking or cultipacking, or both, may be
necessary to properly prepare a seedbed. Where equipment cannot operate safely, the seedbed
shall be prepared by hand methods by scarifying to provide a roughened soil surface so that
broadcast seed will remain in place.

If seeding is to be accomplished immediately following construction operations, seedbed
preparation may not be required except on a compacted, polished, or freshly cut soil surface.

Rocks larger than 6 inches in diameter, trash, weeds, and other debris that will interfere with
seeding or maintenance operations shall be removed or disposed of as specified in section 7.

Seedbed preparation shall be discontinued when soil moisture conditions are not suitable for the
preparation of a satisfactory seedbed as determined by the contracting officer's technical
representative (COTR).

5. Seeding, sprigging, fertilizing, mulching, and stabilizing
All seeding or sprigging operations shall be performed in such a manner that the seed or sprigs
are applied in the specified quantities uniformly in the designated areas. The method and rate of
seed application shall be as specified in section 7. Unless otherwise specified, seeding or
sprigging shall be accomplished within 2 days after final grading is completed and approved.

Fertilizer, lime, and other soil amendments shall be applied as specified in section 7. When
specified, the fertilizer and soil amendments shall be thoroughly incorporated into the soil
immediately following surface application.

The rate, amount, and kind of mulching or mesh shall be as specified in section 7. Mulches shall
be applied uniformly to the designated areas. They shall be applied to areas seeded not later than
2 working days after seeding has been performed. Straw mulch material shall be stabilized within
24 hours of application using a mulch crimper or equivalent anchoring tool or by a suitable
tackifier. When the mulch crimper or equivalent anchoring tool is used, it shall have straight
blades and be the type manufactured expressly for and capable of firmly punching the mulch into
the soil. Where the equipment can be safely operated, it shall be operated on the contour. Hand
methods shall be used where equipment cannot safely operate to perform the work required.
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The tackifier shall be applied uniformly over the mulch material at the specified rate, or it shall
be injected into the mulch material as it is being applied. Mesh or netting stabilizing materials
shall be applied smoothly, but loosely on the designated areas. The edges of these materials shall
be buried or securely anchored using spikes or staples as specified in section 7.

The contractor shall maintain the mesh or netting areas until all work under the contract has been
completed and accepted. Maintenance shall consist of the repair of areas damaged by water
erosion, wind, fire, or other causes. Such areas shall be repaired to reestablish the intended
condition and to the design lines and grades required by the contract. The areas shall be
refertilized, reseeded, and remulched before the new application of the mesh or netting.

6. Measurement and payment
Method 1—For items of work for which specific unit prices are established in the contract, each
area treated is measured as specified in section 7 and the area calculated to the nearest 0.1 acre.
Payment for treatment is made at the contract unit price for the designated treatment, which will
constitute full compensation for completion of the work.

When specified as an item of work, mesh or netting is measured to the nearest square yard of
surface area covered and accepted. Payment is made at the contract unit price and will constitute
full compensation for completion of the work.

Method 2—For items of work for which specific lump sum prices are established in the contract,
the quantity of work will not be measured for payment. Payment for this item is made at the
contract lump sum price for the item and will constitute full compensation for the completion of
the work.

Method 3—For items of work for which lump sum prices are established in the contract,
payment is made as the work proceeds. Progress payments will be determined as specified in
section 7. Payment of the lump sum contract price will constitute full compensation for
completion of the work.

All Methods—The following provisions apply to all methods of measurement and payment.
Compensation for any item of work described in the contract, but not listed in the bid schedule is
included in the payment for the item of work to which it is made subsidiary. Such items and the
item(s) to which they are made subsidiary are identified in section 7.

7. Items of work and construction details
(See next sheet)
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7.   Items of work and construction details  
 
Items of work to be performed in conformance with this specification and the construction 
details therefor are: 

 
Subsidiary Item, Permanent Vegetation Seeding, Fertilization and Mulching 

 
a. Permanent Vegetation Seeding 
 

(1) This item will consist of furnishing and applying seed according to the following 
specifications: 

 
(2) Seeding for permanent cover will be done on all bare areas such as channel slopes, 

berms, spoil placement areas, access routes and any other areas distrubed as a result 
of the debris and sediment removal.  Fertilizer and seed will not be applied to areas 
with perennial ponded water. 

 
(3) No seedbed preparation will be required if the construction equipment has produced a 

scarified surface and the seeding is done the day the areas to be seeded are worked.  
If the construction equipment has produced a slick surface, or seeding is not done the 
day the areas are worked, a seedbed will be prepared by scarifying the soil surface 
with a spike-tooth harrow or similar implement to a depth of one (1) inch.  When 
more than one species of vegetation is required, each species shall be seeded 
separately.  Permanent vegetation seeding will be applied at the following rates: 

 
 

Seeding Period Species Pure Live Seed 
(lb./ac) 

Mar 1 - Aug 31 Common Bermuda-grass 
(hulled) 

45 
 

Sep 1 - Dec 31 Tall Fescue 35 
 

Jan 1 - Feb 28 Common Bermuda-
grass(unhulled) and  
Common Bermuda-grass 
(hulled) and  
Rye Grass 

20 
 

20 
 

25 
 

 



NRCS – 2/02  6-5 
Louisiana 

 
b. Fertilization  
 

(1) This item will consist of furnishing and applying fertilizer to all areas to be seeded 
according to the following specifications: 

 
(2) Fertilizer will be a 1-1-1 ratio of N, P, and K, and will contain at least 13 lbs. of each 

per 100 lbs. of material. 
 

Fertilizer rate  (14 lbs. per 1000 sq ft) 
(13-13-13 basis)  or (600 lbs. per acre) 

 
(1) One application of fertilizer will be applied at the time of planting as directed by the 

Government Representative. 
 

c. Mulching 
 

(1) No mulching will be required on this contract. 
 

d. No separate payment will be made for this item.  Compensation for this item will be 
considered as included in the payment for Bid Item 1, Channel Obstruction Removal,  
and Bid Item 2, Channel Excavation, Sediment Removal. 
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Construction Specification 7—Construction Surveys

1. Scope
The work consists of performing all surveys, measurements, and computations required by this specifi-
cation.

2. Equipment and material
Equipment for construction surveys shall be of a quality and condition to provide the required accuracy.
The equipment shall be maintained in good working order and in proper adjustment at all times. Records
of repairs, calibration tests, accuracy checks, and adjustments shall be maintained and be available for
inspection by the engineer. Equipment shall be checked, tested, and adjusted as necessary in conform-
ance with manufacturer's recommendations.

Material is field notebooks, stakes, templates, platforms, equipment, spikes, steel pins, tools, and all
other items necessary to perform the work specified.

3. Quality of work
All work shall follow recognized professional practice and the standards of the industry unless other-
wise specified in section 9 of this specification. The work shall be performed to the accuracy and detail
appropriate for the type of job. Notes, sketches, and other data shall be complete, recorded neatly, leg-
ible, reproducible and organized to facilitate ease in review and allow reproduction of copies for job
documentation. Survey equipment that requires little or no manual recording of field data shall have
survey information documented as outlined in section 9 of this specification.

All computations shall be mathematically correct and shall include information to identify the bid item,
date, and who performed, checked, and approved the computations. Computations shall be legible,
complete, and clearly document the source of all information used including assumptions and measure-
ments collected.

If a computer program is used to perform the computations, the contractor shall provide the engineer
with the software identification, vendor's name, version number, and other pertinent data before begin-
ning survey activities. Computer generated computations shall show all input data including values
assigned and assumptions made.

The elevations of permanent and temporary bench marks shall be determined and recorded to the near-
est 0.01 foot. Differential leveling and transit traverses shall be of such precision that the error of vertical
closure in feet shall not exceed plus or minus 0.1 times the square root of the traverse distance in miles.
Linear measurements shall be accurate to within 1 foot in 5,000 feet, unless otherwise specified in sec-
tion 9 of this specification. The angular error of closure for transit traverses shall not exceed 1 minute
times the square root of the number of angles turned.

The minimum requirements for placing slope stakes shall be at 100-foot stations for tangents, as little as
25 feet for sharp curves, breaks in the original ground surface and at any other intermediate stations
necessary to ensure accurate location for construction layout and measurement. Slope stakes and cross
sections shall be perpendicular to the centerline. Significant breaks in grade shall be determined for
cross sections. Distances shall be measured horizontally and recorded to the nearest 0.1 foot. Side shots
for interim construction stakes may be taken with a hand level.

Unless otherwise specified in section 9 of this specification, measurements for stationing and establish-
ing the location of structures shall be made to the nearest 0.1 foot.

7–1
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Elevations for concrete work, pipes, and mechanical equipment shall be determined and recorded to the
nearest 0.01 foot. Elevations for earth work shall be determined and recorded to the nearest 0.1 foot.

4. Primary control
The baselines and bench marks for primary control, necessary to establish lines and grades needed for
construction, are shown on the drawings and have been located on the job site.

These baselines and bench marks shall be used as the origin of all surveys, layouts, and measurements to
establish construction lines and grades. The contractor shall take all necessary precautions to prevent
the loss or damage of primary control points. Any stakes or control points lost or damaged by construc-
tion activity will be reestablished by the contractor or at contractor expense.

5. Construction surveys
Before work starts that requires contractor performed surveys, the contractor shall submit in writing for
the engineer's review: the name, qualifications, and experience of the individuals to be assigned to the
survey tasks.

Method 1—Contractor performed surveys shall include:

• checking and any supplemental or interim staking

• performing quantity surveys, measurements, and computations for progress payment

• other surveys as described in section 9 of this specification

Method 2—Contractor performed surveys shall consist of all work necessary for:

• establishing line and grade for all work

• setting slope stakes for all work

• checking and any supplemental or interim staking

• establishing final grade stakes

• performing quantity surveys, measurements, and computations for progress payment

• other surveys as described in section 9 of this specification

Method 3—Contractor performed surveys shall consist of all work necessary for:

• establishing line and grade for all work

• setting slope stakes for all work

• checking and any supplemental or interim staking

• establishing final grade stakes

• performing quantity surveys, measurements, and computations for progress payments

• performing original (initial) and final surveys for determinations of final quantities

• other surveys as described in section 9 of this specification.

6. Staking
The construction staking required for the item shall be completed before work on any item starts. Con-
struction staking shall be completed as follows or as otherwise specified in section 9 of this specifica-
tion:

Clearing and grubbing—The boundary of the area(s) to be cleared and grubbed shall be staked or
flagged at a maximum interval of 200 feet, closer if needed, to clearly mark the limits of work. When
contractor staking is the basis for determining the area for final payment, all boundary stakes will be
reviewed by the engineer before start of this work item.
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Excavation and fill—Slope stakes shall be placed at the intersection of the specified slopes and
ground line. Slope stakes and the reference stakes for slopes shall be marked with the stationing, re-
quired cut or fill, slope ratio, and horizontal distance from the centerline or other control line. The mini-
mum requirements for placing slope stakes is outlined in section 3, Quality of work.

Structures—Centerline and offset reference line stakes for location, alignment, and elevation shall be
placed for all structures.

7. Records
All survey data shall be recorded in fully identified standard hard-bound engineering survey field note-
books with consecutively numbered pages. All field notes and printed data shall include the purpose or
description of the work, the date the work was performed, weather data, sketches, and the personnel
who performed and checked the work. Electronically generated survey data and computations shall be
bound, page numbered, and cross referenced in a bound field notebook containing the index for all
survey activities. All work shall follow recognized professional practice.

The construction survey records shall be available at all times during the progress of the work for exami-
nation and use by the engineer and when requested, copies shall be made available. The original field
notebooks and other records shall be provided to and become the property of the owner before final
payment and acceptance of all work.

Complete documentation of computations and supporting data for progress payments shall be submitted
to the engineer with each invoice for payment as specified in section 9 of the specification. When the
contractor is required to conduct initial and final surveys as outlined in section 5, Construction Surveys,
notes shall be provided as soon as possible after completion to the engineer for the purpose of determin-
ing final payment quantities.

8. Payment
Method 1—For items of work for which lump sum prices are established in the contract, payment is
made as the work proceeds, after presentation of correct and accurate invoices by the contractor show-
ing related costs and evidence of the charges of suppliers, subcontractors, and others for supplies fur-
nished and work performed. Invoices for the total amount of the contract price will not be accepted until
all surveys are complete and required documentation has been determined complete. If the total of such
payments is less than the lump sum contract price for this item, the unpaid balance will be included in
the final contract payment. Payment of the lump sum contract price will constitute full compensation for
completion of all work under the bid item.

Method 2—For items of work for which lump sum prices are established in the contract, payment is
made as the work proceeds with progress payment amounts determined as a percentage of the total
work planned as projected from the contractor's approved construction schedule. Payment of the lump
sum contract price will constitute full compensation for completion of all work under this bid item.

Payment will not be provided under this item for the purchase price of materials or equipment having a
residual value.

Compensation for any item of work described in the contract, but not listed in the bid schedule will be
included in the payment for the item of work to which it is made subsidiary. Such items and the item to
which they are made subsidiary are identified in section 9 of this specification.

9. Items of work and construction details
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9. ITEMS OF WORK AND CONSTRUCTION DETAILS 

Items of work to be performed in conformance with this specification and the construction 
details therefore are: 

a. Subsidiary Item, Construction Surveys 

(1) This item shall consist of all work necessary by the Contractor to check NRCS 
provided surveys, perform supplemental or interim staking for the Contractor's own 
use, perform quantity surveys for measurements and computations for progress 
payments and any other surveys the Contractor feels are required which are not 
specifically indicated to be provided by the NRCS. 

(2) In Section 5. Construction surveys, Method 2 shall apply.  NRCS shall conduct the 
original and final surveys and make computations for final payment based on the 
NRCS surveys. 

(a) NRCS will provide a hub with benchmark elevation at 1000 foot intervals 
and channel centerline stakes at 250 foot intervals. 

(3) The Contractor shall be responsible for executing the work to the limits, lines, 
locations and grades established by the NRCS.  The Contractor shall also be 
responsible for maintaining and preserving all stakes and other marks established 
by the NRCS.  The NRCS shall provide, on a one time basis, the limits, lines, 
locations and grades indicated above. 

If such stakes or marks are destroyed by the Contractor through Contractor 
negligence the Contractor will bear sole responsibility for replacement.  The 
NRCS may replace them and deduct the expense of the replacement from any 
amounts due or to become due to the Contractor. 

(4) The Contractor will be responsible for any surveys of any kind required by the 
Contractor other than those cited above to be specifically provided by the NRCS.  
The Contractor shall furnish, at the Contractor's expense, all notebooks, stakes, 
templates, platforms, equipment, tools, materials, etc., required for Contractor 
construction surveys. 

(5) Persons considered qualified by the NRCS to perform Contractor surveys shall be 
certified or licensed land surveyors, registered engineers, or construction personnel 
who are deemed qualified based on previous performance or who can demonstrate 
through performance that they are capable and qualified to perform any surveys 
required by the Contractor.  The Contractor shall submit in writing to the 
Contracting Officer for approval resumes, experience or qualification statements 
and references for the individuals to be assigned Contractor survey responsibilities. 

(6) Contractor construction surveys under this specification shall be in accordance 
with Method 2.  Quantity survey cross sections for progress payments by the 
Contractor shall be taken at intervals not to exceed 250 feet.  These cross sections 
shall be taken at locations which conform with the appropriate typical section. 

(7) The Contractor shall notify the NRCS at least 48 hours in advance of any pending 
surveys to be performed by the Contractor. 
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(8) The Contractor shall submit two (2) copies of survey data, notes, computations, 
etc., to the Contracting Officer at least 72 hours in advance of requesting payment 
for any quantities derived from such surveys.  Notes, sketches and other data shall 
be complete, recorded neatly, legible, reproducible and organized in a manner that 
will allow interpretation and reproduction of copies for job documentation. 

(9) No separate payment will be made for this item. Compensation for this item will be 
considered as included in the payment for Bid Item 2, Channel Excavation, 
Sediment Removal. 
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Construction Specification 8—Mobilization and
Demobilization

1. Scope
The work consists of the mobilization and demobilization of the contractor's forces and
equipment necessary for performing the work required under the contract. It does not include
mobilization and demobilization for specific items of work for which payment is provided
elsewhere in the contract. Mobilization will not be considered as work in fulfilling the contract
requirements for commencement of work.

2. Equipment and material
Mobilization shall include all activities and associated costs for transportation of contractor's
personnel, equipment, and operating supplies to the site; establishment of offices, buildings, and
other necessary general facilities for the contractor's operations at the site; premiums paid for
performance and payment bonds including coinsurance and reinsurance agreements as
applicable; and other items specified in section 4 of this specification.

Demobilization shall include all activities and costs for transportation of personnel, equipment,
and supplies not required or included in the contract from the site; including the disassembly,
removal, and site cleanup of offices, buildings, and other facilities assembled on the site
specifically for this contract.

This work includes mobilization and demobilization required by the contract at the time of
award. If additional mobilization and demobilization activities and costs are required during the
performance of the contract as a result of changed, deleted, or added items of work for which the
contractor is entitled to an adjustment in contract price, compensation for such costs will be
included in the price adjustment for the item or items of work changed or added.

3. Payment
Payment will be made as the work proceeds, after presentation of paid invoices or documentation
of direct costs by the contractor showing specific mobilization and demobilization costs and
supporting evidence of the charges of suppliers, subcontractors, and others. When the total of
such payments is less than the lump sum contract price, the balance remaining will be included in
the final contract payment. Payment of the lump sum contract price for mobilization and
demobilization will constitute full compensation for completion of the work.

Payment will not be made under this item for the purchase costs of materials having a residual
value, the purchase costs of materials to be incorporated in the project, or the purchase costs of
operating supplies.

4. Items of work and construction details
(See next page.)
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4. Items of work and construction details  
 
Items of work to be performed in conformance with this specification and the construction 
details therefor are: 

 
a. Subsidiary Item, Mobilization and Demobilization 

 
(1) This item shall consist of mobilizing and demobilizing personnel and equipment in 

preparation to perform the work within the scope of this contract. 
 

(2) This item shall not include transportation of personnel, equipment and operating 
supplies between and within the work limit areas of this Contract.   

 
(3) Fences, which must be cut or removed for access, shall be repaired or replaced by the 

Contractor at his/her expense to equal or exceed the quality of fencing that was in 
place prior to cutting or removal. 

 
(4) Access shall be as shown on the drawings.  If alternate routes are obtained by the 

Contractor, they must be approved by the NRCS prior to use.  All access routes shall 
be restored, by the Contractor, to a condition equal to or better than the condition prior 
to the commencement of work under this contract. 

 
(5) No separate payment will be made for this item.  Compensation for this item will be 

considered as included in the payment for Bid Item 1, Channel Obstruction 
Removal and Bid Item 2, Channel Excavation, Sediment Removal. 
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Construction Specification 9—Traffic Control

1. Scope
The work shall consist of establishing traffic control and maintaining safe, convenient use of
public roads and rights-of-way.

2. Traffic and access
The contractor's operations shall cause no unnecessary inconvenience to the public. The public
rights-of-way shall be maintained at all times unless interruption is authorized by proper local
authority. Contractor's authorized closing or detour plans shall be provided to the engineer for
approval.

Safe and adequate access shall be provided and maintained to all public protection devices and to
all critical utility control locations. Facility access shall be continuous and unobstructed unless
otherwise approved.

3. Storage of equipment and material in public streets
Construction materials and equipment shall not be stored or parked on public streets, roads, or
highways. During any material or equipment loading or unloading activities that may temporarily
interfere with traffic, an acceptable detour shall be provided for the duration of the activity. Any
associated expense for this activity is the responsibility of the contractor.

Excavated material, including suitable material that is intended for adjacent trench backfill or
other earth backfill as specified in section 5 of this specification, shall not be stored on public
streets, roads, or highways that remain in service for the public. Any waiver of this requirement
must be obtained from the proper local authority and approved by the engineer. All excess and
unsuitable material shall be removed from the site as soon as possible. Any spillage shall be
removed from roadways before they are used by the public.

4. Street closures, detours, and barricades
The contractor shall comply with the requirements of all applicable responsible units of
government for closure of any street, road, or highway. The contractor shall provide the required
barriers, guards, lights, signs, temporary bridges, and flaggers together with informing the public
of any detours and construction hazards by the most suitable means available, such as local
newspapers or radio stations. The contractor is also responsible for compliance with additional
public safety requirements that may arise during construction. The contractor shall furnish,
install, and, upon completion of the work, promptly remove all signs, warning devices, and other
materials used in the performance of this work.

Unless otherwise specified, the contractor shall notify, in writing, the fire chief, police chief,
county sheriff, state patrol, schools that operate school buses, or any other government official as
may be appropriate no less than 7 days before closing, partly closing, or reopening any street,
road, or highway.

Unless otherwise specified, the contractor shall furnish to the engineer a written plan showing
the proposed method of signing, barricading for traffic control, and safety for street detours and
closures.
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All temporary detours will be maintained to ensure use of public rights-of-way is provided in a
safe manner. This may include dust control, grading, and graveling as required in section 7 of
this specification.

5. General and specific references
All signs, signals, barricades, use of flaggers, and other traffic control and public safety devices
shall conform to the general requirements set forth in the Manual of Uniform Traffic Control
Devices (MUTCD) and the latest edition of Standard Highway Signs and Standard Alphabets for
Highway Signs and/or OSHA Construction Industry Standards (29 CFR Part 1926), Subpart G,
Signs, Signals, and Barricades unless otherwise specified in section 7 of this specification.

6. Measurement and payment
For items of work for which specific lump sum prices are established in the contract, payment for
the work is made at the contract lump sum price. Progress payments will be made based upon the
percentage of estimated total time that traffic control will be required unless otherwise specified
in section 7 of this specification. Payment will constitute full compensation for all flaggers,
labor, materials, equipment, and all other items necessary and incidental to completion of the
work.

Compensation for any item of work described in the contract, but not listed in the bid schedule
will be included in the payment for the item of work to which it is made subsidiary. Such items
and items to which they are made subsidiary are identified in section 7 of this specification.

7. Items of work and construction details
(See next page.)
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7. Items of Work 

Items of work to be performed in conformance with this specification are: 

a. Subsidiary Item, Traffic Control 

(1) This item shall consist of providing the necessary traffic control devices (signs, signals, 
markings, personnel, etc.) where needed, to allow for the safe and expeditious 
movement of traffic through and adjacent to the construction area for the completion of 
this contract. 

(2) The contractor, shall have a comprehensive traffic control plan.  The plan shall 
address, as a minimum, the following requirements: 

(a) The design and application of all signals, pavement markings, channelizing devices, 
and warning signs shall conform to the "Louisiana Manual on Uniform Traffic 
Control Devices", 1988 Edition, as revised. 

(b) Channelizing and delineation devices shall be used to mark all construction areas.  
These shall be Type II and/or Type III barricades, and/or barrels, all fully 
reflectional with lights, and weighted with sandbags. 

(c) Any traffic control devices (signs, signals, markings) which exist as part of the 
normal pre-construction scheme, and that do not apply to an appropriate situation, 
or are in the way of construction, shall be covered, removed, or relocated by the 
contractor. 

(d) The roadway and all traffic control devices shall be restored to original conditions 
by the contractor. 

(e) All excavations shall be covered, backfilled, or protected, (see “b”, above) at night 
and when work is not in progress.  Excavated pits, etc., shall be fully fenced or 
barricaded (see “b”, above) to prevent access by pedestrians. 

(f) All materials/machines shall be stored outside of the road surface, creating no sight 
distance problems, and fully delineated as in “b”, above. 

(g) If sections of roadway are totally closed, the contractor shall notify the sheriff's 
traffic division, 911 operators, the fire department, and any major traffic generators 
(i.e. schools, etc.).  A three working day, minimum, advance notice will be 
required. 

(h) On totally closed sections of the roadway, the contractor shall provide access for 
local traffic only. 

(i) The contractor shall check traffic control devices on a daily basis as a minimum 
when beginning and ending the work day, to insure adherence to the plans and 
proper adequacy of devices for day and night visibility.  On weekends, devices 
shall be checked a minimum once per day. 

(j) Flagman and/or sheriff's control shall be provided as specified by the COTR. 
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(k) Yellow, high visibility pennant barrier flagging (nylon rope with plastic pennants) 
shall be strung between Type II barricades and barrels/drums, only as directed by 
the COTR. 

(l) This traffic control device plan indicates general traffic control devices to be used 
on this project. It is anticipated that conditions will vary depending on the phase 
under construction and that the arrangement of those devices will be reviewed on a 
daily basis.  Should the contractor have any question as to the arrangement of those 
devices, the COTR shall be notified to make an inspection of the site. 

(m) Contractor shall provide for the movement of pedestrians for the entire length of the 
contract. As much as possible, the contractor shall not obstruct existing sidewalks, 
thereby obstructing pedestrian movements.  If existing sidewalks must be 
obstructed, the contractor shall provide for the movement of pedestrians by posting 
appropriate signing, such as, "Sidewalk Closed-Use Other Side of Street".  Signing 
shall be reflectorized and lighted at night.  

(n) Also, where trenches are excavated outside the roadway surface, the contractor 
shall provide each dwelling at least one accessible crossing of the backfilled trench 
area, for use by pedestrians. 

(o) As much as possible, the contractor shall provide access to area businesses. 

(3) No separate payment will be made for this item.  Compensation for this item will be 
considered as included in the payment for Bid Item 1, Channel Obstruction Removal 
and Bid Item 2, Channel Excavation, Sediment Removal. 
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Construction Specification 202—Channel Excavation 
 
1. Scope 
The work shall consist of the excavation of all materials necessary for the construction of 
channels and the disposal of all excavated materials. 
 
2. Classification 
Channel excavation shall be unclassified and shall include all materials encountered regardless of 
their nature or the manner in which they are removed. 
 
3. Marking 
The limits of the channels to be excavated will be marked by means of stakes, flags, or other 
suitable methods. 
 
4. Excavation 
Channels shall be excavated as closely as practicable to the lines, grades, and cross sections 
shown on the plans, considering the character of the material and the excavation methods 
employed.  The excavated surfaces shall be reasonably smooth.  In no case shall the excavated 
cross-sectional area of the channel be less than the specified area. 
 
5. Disposal of excavated material  
Material excavated from the channel shall be disposed of in the locations and in the manner 
shown on the drawings or as specified in Section 7 of this specification. 
 
6. Measurement and payment  
For items of channel excavation, for which specific unit prices are established in the contract, the 
volume of excavation will be measured within the specified limits and computed to the nearest 
cubic yard by the method of average cross-sectional end areas.  Regardless of quantities 
excavated, the measurement for payment will be made to the specified pay limits. 
 
Payment for items of work listed in the bid schedule will be made at the contract unit price.  Such 
payment will constitute full compensation for all labor, materials, equipment, and all other items 
necessary and incidental to the performance of the work.  Compensation for any item of work 
described in the contract but not listed in the bid schedule will be included in the payment for the 
item of work to which it is made subsidiary.  Such items and the items to which they are made 
subsidiary are identified in Section 7 of this specification. 
 
Method 1- The pay limits for channel excavation shall be the neat lines and grades shown on the 
drawings. 
 
Method 2- The pay limits for channel excavation shall be the neat lines and grades shown on the 
drawings plus an allowable overcut on the channel bottom up to the limits specified in Section 7. 
 
All Methods - The volume of spoil required to be spread will not be measured directly.  The 
volume to be paid for will be considered equal to the volume of required channel excavation from 
which such spoil resulted. 
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The volume of spoil required to be hauled will not be measured directly.  The volume to be paid 
for will be considered equal to the volume of required channel excavation from which such spoil 
resulted. 
 
7. Items of work and construction details  
(See next page.) 
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7. Items of work and construction details  
Items of work to be performed in conformance with this specification and the construction 
details therefor are: 

 
a. Bid Item 2, Channel Excavation, Sediment Removal 

 
(1) This item shall consist of the removal of all sediment caused by Hurricane 

Rita from within the channels and the placement and dressing of the resulting 
spoil to the specified limits shown on the drawing or as staked in the field. 

 
Excavation shall start at the lower ends of channels and proceed upstream.  
Over excavation for equipment access or other reasons will not be permitted. 
 

(2) Minimum ten (10) foot berms shall be left at the ends of spoil banks where 
side drains (including ditches, drains, canals and streams) enter the channels 
being excavated and at bridges and culverts. 

 
(3) No material shall be deposited in or allowed to enter any ditch or other 

watercourse or gaps in existing spoil banks. 
 
The end slopes of spoil at gaps or openings shall be 4:1 or flatter. 
 
All side drains closed for access purposes during the debris and sediment 
removal operations shall be reopened immediately upon crossing. 

 
(4) It shall be the responsibility of the contractor to clean out through parish road 

culverts.  It shall be the responsibility of the contractor to clean out under 
parish road bridges to the lines and grades shown on the drawings. 

 
(5) When work is to be done in the vicinity of a conduit, such as a gasline, 

waterline, or pipeline, or an electrical cable or other utility, it shall be the 
contractor's responsibility to notify the owners of the time he expects to be 
doing construction work in the vicinity of their interests.  A copy of such 
notification shall be sent to the Contracting Officer.  Such notification shall 
be made far enough in advance that said interested parties may make all 
necessary adjustments of utility fixtures and appurtenances within or adjacent 
to limits of construction. 

 
(6) Clearing for access and placement of spoil resulting from the sediment 

removal operations shall be limited only to that absolutely necessary for 
equipment operation and placement and dressing of spoil.  All woody 
materials cleared shall be considered as debris and disposed of in accordance 
with Construction Specification 203, Channel Obstruction Removal. 

 
Trees and other woody vegetation that must be cleared must be removed so 
that the remaining stumps extend no higher than 12 inches above the ground 
surface.   
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(7) The excavated material shall be deposited at the locations and to the lines and 
grades shown on the drawings and as staked in the field.  The spoil shall be 
placed, at the time of excavation, in a manner that will provide drainage 
away from the channel top bank.  Care shall be taken when placing and 
dressing the spoil to minimize damages to existing vegetation.  
 

(8) Dressing of spoil shall be carried on concurrently with the excavation of the 
adjacent channel.   

 
Spoil shall be bucket dressed so as to provide for a smooth, neat and uniform 
finish free of depressions or track or wheel ruts. 
 

(9) Trees, stumps and all other debris dug up during excavation shall not be 
placed within the spoil.  This material shall be disposed of in the same 
manner as disposal of debris in Construction Specification 203, Channel 
Obstruction Removal. 

 
(10) No separate payment will be made for spoil dressing.  Compensation will be 

included in the payment for Channel Excavation. 
 

(11) Measurement for payment of sediment removal shall be as follows.  The 
volume of sediment within the specified pay limits is measured and 
computed to the nearest cubic yard by the method of average cross-sectional 
end areas. Cross-sections for payment shall be taken at 250 foot intervals.    

 
(12) Measurement and payment will be by Method 1.  Such payment will 

constitute full compensation for related subsidiary items, "Pollution Control", 
"Seeding, Fertilization and Mulching", “Surveys”, “Mobilization”, and 
“Traffic Control”. 
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Construction Specification 203—Channel Obstruction Removal 
 
1. Scope 
The work shall consist of the cleanup of designated channel areas consisting of the removal and 
disposal of trees, logs, stumps, brush, tops, rubbish, debris and other items as specified in Section 
8 deposited in the channel. 
 
2. Access 
Access shall be designated by NRCS unless alternate routes are obtained by the Contractor and 
approved by NRCS.  Some limited mechanized land clearing may be required for alternate access 
routes.  All access routes shall be restored, by the Contractor, to the condition prior to the 
commencement of work under this contract. 
 
3. Limits of Work 
Each end of each reach of the channel and its tributaries designated for obstruction removal will 
be referenced to identified roads or other structures or landmarks or be marked by the 
Government Representative by means of stakes, flags, or other suitable markers. 
 
4. Removal 
Flow obstructions shall be removed by methods including, but not limited to, sawing, cabling, 
winching, lifting, or dragging.  No excavation for floatation or any other reasons will be allowed. 
 
The following guidelines will be used to determine which trees, stumps, and brush to remove. 
The final determination will be made by the Government Representative. 
 

a. All downed trees, brush, limbs, tops, vines, and other washed-in woody vegetative 
materials lying completely or partially within the stream banks shall be removed. 

 
b. Undermined or storm damaged trees within or outside the banks which are still standing 

but likely to fall into the stream shall be removed. 
 

c. Stumps of downed trees within the channel banks shall not be removed unless otherwise 
noted in Section 8 of this specification. 

 
All building materials, manufactured items, and other loose foreign debris lying completely or 
partially within the limits of designated areas. 
 
5. Disposal  
All material produced from "Channel Obstruction Removal", shall be hauled to the nearest public 
landfill or disposed of as specified in Section 8 of this specification. 
 
Sediment removed from the watercourses shall be placed and spread as specified in Section 8.  
No sediment shall be placed on improved property except where directed or allowed by NRCS to 
fill stump holes, ruts, and other local depressions.  Alternate methods of disposal proposed by the 
Contractor must be approved by NRCS. 
 
Temporary or permanent placement of logs/debris into tributaries, side ditches, floodplains or 
other defined water entrances to the watercourse being cleaned will not be allowed for any 
reason.  Should the contractor need to cross such water entrances as part of his/her debris  
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removal operation then the contractor shall bridge such watercourses using temporary bridging 
materials, such as equipment mats, which will not obstruct the flow of the side drains.  Should the 
contractor need to cross the watercourse being cleaned, the same crossing methods shall be 
utilized. 
 
6. Special Requirements 
 
Roadways constructed in the work areas shall be kept to the minimum necessary.  No grading for 
equipment to work or benching of the channel sides will be permitted without the concurrence of 
NRCS. 
 
All saw cuts shall be made parallel to and as close to ground level as the cutting tools will permit, 
but no higher than 6” – 10” above the ground. 
 
The Contractor shall take reasonable precautions to prevent further damage to the channel 
and its environment to include channel banks, fishery resources, and undamaged trees. The 
Contractor shall provide tanks or barrels to be used for off-site disposal of chemical pollutants 
such as drained lubricating or transmission oils, greases, etc. produced as a by product of this 
work. Washing, fueling, or servicing of equipment shall be avoided where spillage or wash water 
can enter the watercourse. 
 
The Contractor shall not operate heavy equipment such as crawler tractors and tracked backhoes 
within flowing channels.  Any operation of heavy equipment within the banks of the watercourse 
must be approved by NRCS. 
 
The number of channel crossings shall be kept to a minimum. Materials used to form channel 
crossings shall be removed once the work for the subject reach is completed. 
 
The Contractor shall backfill holes in the channels and channel banks resulting from stump 
removal in residential and other landscaped areas.  Backfill shall be the best fill material 
available from within within fifty (50) feet of the stump hole (excluding the channel).  Upon 
occasion, spoil may not be available.  In such cases, suitable fill material as concurred in by the 
COTR shall be hauled into the site to fill the stump holes.  In residential or other landscaped 
areas, the fill used to backfill the stump holes shall be topsoil.  All track or wheel ruts created as a 
result of the debris removal operations shall be removed by dressing the area or by backfilling as 
prescribed above for stump holes. 
 
All track or wheel ruts created as a result of the debris removal operations within the removal 
limits along the channel, access routes, and disposal sites shall be removed by dressing the area or 
by backfilling as prescribed above for stump holes. Upon completion of dressing operations all 
these areas shall be seeded in accordance with Specification 6. 
 
Fences which must be cut or removed for access shall be repaired or replaced by the Contractor at 
his expense to equal or exceed the quality of fencing that was in place prior to cutting or removal. 
 
The Contractor shall take all reasonable precautions to prevent further damage to structures, 
utilities, or other fixed improvements and shall promptly repair or replace at his expense any such 
improvements damaged by his operations. 
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The Contractor shall coordinate with the appropriate road department, the methods and manners 
of traffic control. 
 
7. Measurement and payment  
Payment will be made on a lump sum basis.  Such payment shall be considered full compensation 
for all materials, labor, equipment, tools, seeding and other items necessary and incidental to 
complete the work. 
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8. Items of work and construction details  
 
Items of work to be performed in conformance with this specification and the construction 
details therefore are: 

 
a. Bid Item 1, Channel Obstruction Removal 

 
1) This item shall consist of the removal and disposal of all obstructions such as trees, limbs, 

building materials, metal, cars, ATV’s, white goods, etc. deposited by Hurricane Rita from 
within the specified limits shown on the drawing or as staked in the field and those major 
obstructions which could cause upstream flooding from within the specified limits shown on 
the drawing or as staked in the field. 

 
2) No dozers larger than D-4, or equivalent, or log skidders of any size, shall be allowed to 

be used.  Dozers shall only be allowed to do seedbed preparation as required and as 
concurred in by the COTR.  No equipment in excess of 30,000 lbs. or 9 ft. in width shall 
be allowed. 

 
3) The lateral work limits shall be as shown on the drawings.  The beginning and ending work 

limits are as shown on the "Site Location Maps".  When debris removal is required at bridge 
and culvert locations, the work limits shall be the distance necessary to remove all floating 
and submerged accumulated debris.  At bridges and culverts, both sides of the channel may 
be used as work sides if conditions warrant.   

 
4) All woody debris within the work limits shall be removed.  In landscaped residential areas, 

vegetative debris longer than 18 inches or having a diameter greater than 2 inches within the 
work limits shall be removed.  All other areas vegetative debris longer than 18 inches and a 
diameter greater than 2 inches within the work limits shall be removed.  This is to include, 
but is not limited to all debris (trees, root balls which have been displaced, etc.) that is a part 
of the debris within the work limits.  Leaning trees, (those which are leaning over the channel 
and are identified for removal), shall be cut off at the ground line leaving the root mass in 
place.  If any part of a downed or leaning tree is within the lateral work limits, the entire tree 
shall be removed.  If the root mass of such tree is outside the work limits, the tree shall be cut 
off at the root mass and the root mass shall remain, with the exception of root masses in 
residential yards which shall be removed as per the following stipulations as concurred in by 
the COTR. The root mass of any tree, within the work limits, designated for removal, shall 
only be left in place if 50% or more of the root mass is still in direct contact with the soil.  
Root masses of trees, within the work limits, that are designated for removal and which are 
less than 50% in contact with the soil shall be removed, unless in the opinion of the COTR 
the removal of such root mass would cause a potentially erosive condition. Any hanging tree 
tops or limbs within the work limits shall be removed and disposed of.  The contractor shall 
take care to not to damage any existing trees; however if any trees are damaged by the debris 
removal operations, they shall be removed and disposed of as concurred in by the COTR.  

 
5) No materials considered debris as described will be allowed to be placed in the spoil resulting 

from the removal of sediment.  Any debris encountered as a result of the sediment removal 
shall be disposed of as prescribed within this specification.  

 
6) All vegetative debris (trees) and building materials other than white goods removed from 
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within the work limits shall be disposed of by removal from the work location, loading, and 
hauling to an approved CD disposal site. The contractor shall provide to the Contracting 
Officer the intended location for disposal of this debris prior to the start of work.  The 
contractor is responsible for payment of any tipping fees associated with the disposal. 

 
7) All debris removed from the reach such that is not acceptable to be disposed of at a CD 

approved facility, such as white goods, shall be disposed of by loading and hauling to any 
federal, state or locally approved public landfill.  The contractor shall provide to the 
Contracting Officer the intended location for disposal of this debris prior to the start of work.  
The contractor is responsible for payment of any tipping fees. 

 
8) The contractor is responsible for any debris, which his operation may dislodge and cause to 

float downstream of the work area. 
 
9) Any hazardous material encountered, such as batteries, used motor oil, scrap tires, white 

goods, any item which could contain CFC’s, etc., shall be loaded and hauled to an approved 
hazard waste disposal site. 

 
10) The contractor shall, upon approval from the land owners, create access barriers at 

ingress and egress points and at locations and frequencies concurred in by the COTR, 
using some of the logs removed in the obstruction removal operation. 

 
11) Payment will be as specified in Section 7 of this specification.  Such payment will constitute 

full compensation for related subsidiary items, "Pollution Control" and "Seeding, Fertilization 
and Mulching", “Mobilization” and “Traffic Control” 
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1.0 SITE OWNER 
 
 Owner’s Name and Address:  (Permanent) 
 

Cameron Parish Gravity Drainage District 8 
P.O. Box 1280 
Cameron, Louisiana 70631 
 
 

 

  
 
 Owner’s Name and Address:  (During Construction) 
 
 USDA Natural Resources Conservation Service 
 3737 Government St. 
 Alexandria, LA 71302 
 
1.1 SWPPP COORDINATOR AND DUTIES 

 
The construction site SWPPP coordinator for the DSR 023-05-044R – Channel 18 is 
(Contractor inserts appropriate persons name, title, contact no., etc.).  Mr. ____________ 
duties include the following: 

• Implement the SWPPP 
• Oversee installation of control measures 
• Conduct inspections of control measures 
• Identify deficiencies in the SWPPP or control measures and take corrective action 

 
2.1 SITE LOCATION 

 
The project site is located in south central Cameron Parish just east of the Town of Cameron.  
The site is and existing earthen channel that has been obstructed with sediment and debris as 
a result of Hurricane Rita and is located in Sections 24 and 36, Township 12S, Range 8W.  
The approximate coordinates of the site is: 

 
Latitude 29.979179 and Longitude -93.1311704                 
 

The location map and site plan within the construction plans of the DSR 023-05-044R – 
Channel 18 contract will act as the site map. 
 

2.2 CONSTRUCTION TYPE 
 
The construction will consist of removal and disposal of storm deposited debris from within 
the channel, limited clearing existing trees to access the channel, excavation of storm 
deposited sediment in the channel and placement and shaping of resulting spoil on existing 
spoil banks.  All bare areas caused by the construction operations will be seeded to 
permanent vegetation.   
 
The total area estimated to be impacted by the construction activities is 4.9 acres. 

 
2.3 EXISTING CONDITIONS 

 
The area in which construction will take place is an existing earthen channel that has been 
obstructed with hurricane deposited debris and sediment.   
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The receiving water for any runoff from this project site is Sweet Lake.   
 
The NRCS Runoff Curve Number for the construction site prior to construction is estimated 
at 77 for brush, weed, and grass mix on a hydrologic group D soil in fair condition.  After 
construction the RCN is estimated to be 73 for brush, weed, and grass mix on hydrologic 
group D soils. 

 
2.4 CONSTRUCTION SEQUENCE 
 

The proposed construction activities will be in the following sequence with the estimated 
quantities for each item:  
 

ITEM QUANTITY UNIT 
Limited clearing and disposal of debris 4.9 Acres 
Excavation of sediment & placement and shaping of spoil 4.9 Acres 
Seed and fertilize entire disturbed area 4.9 Acres 

 
2.0 ENDANGERED OR THREATENED SPECIES 
 

The proposed construction activities are in the parish where the following endangered or 
threatened species have been listed: 
 

Bald Eagle   Hawksbill Sea Turtle 
Brown Pellican  Kemp’s Ridley Sea Turtle 
Piping Plover   Leatherback Sea Turtle 
Gulf Sturgeon   Loggerhead Sea Turtle 
Green Sea Turtle   

 
This project is a result of the damages to the watershed caused by Hurricane Rita.  The 
Emergency Watershed Protection Program (EWP) administered by the Natural Resources 
Conservation Service (NRCS) is the program under which the construction activities within 
this SWPPP will occur to return the project area to pre hurricane conditions.  A nationwide 
programmatic EIS has been performed for the EWP Program.  An on site environmental 
evaluation was made of this site by NRCS during the development of the Damage Survey 
Report (DSR).  The environmental assessment in the DSR documents of no threatened or 
endangered species were observed on site, and by implementation of this construction project 
the long term impacts to listed species will improved over the existing storm damaged 
conditions. Adverse impacts to threatened and endangered species is considered not likely. 

 
3.0 POTENTIAL CONTAMINANTS 
 

The following list of materials or substances are expected to be present during construction 
which could impact water or air quality if improperly used. 

 
 Petroleum Based Products 
 Sediment 
 Fertilizers 
 

The contractor will be responsible for spill prevention and cleanup.  The contractor will 
submit an emergency response plan to the Contracting Officer prior to the start of work on 
this contract.  The contractor’s emergency response plan will be clearly posted and site 
personnel will be made aware of the procedures and the location of the information and 
cleanup supplies. 
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The following are the Material Management Practices that will be used to reduce the risk of 
spills or other accidental exposure of materials and substances to storm runoff water: 

 
An effort will be made to store only enough products required to do the job.  All 
materials stored on site will be stored in a neat, orderly manner in their appropriate 
containers and, if possible under a roof or other enclosure.  Products will be kept in their 
original containers with the manufacturers' label.  Manufacturers' recommendations for 
proper use and disposal will be followed.  Containers of products will be empty before 
disposal. 
 

The following additional Practices will be used to reduce the risks associated with hazardous 
materials: 

 
Hazardous products will be kept in original containers unless containers cannot be 
resealed.  Original labels and materials safety data will be retained.  Surplus products and 
containers will be properly disposed of in accordance with manufacturers' or State and 
local regulations and recommended methods.  Containers will be empty before disposal. 

 
Petroleum Products: 
 

All on site vehicles will be monitored for leaks and receive regular preventive 
maintenance to reduce the chance of leakage.  Petroleum products will be stored in 
tightly sealed containers, which are clearly labeled.  Any asphalt substances used onsite 
will be applied according to manufacturer's recommendations. 
 
All spills of petroleum products will be cleaned up immediately.  All contaminated soils 
will be removed from the site and disposed of in accordance with State and local 
regulations. 

 
Fertilizers: 

 
Fertilizers will be applied in the amount and at the rate recommended in the project 
specifications.  These rates shall not exceed the manufacturers' recommendation.  Storage 
will be in a covered shed.  The contents of any partially used bags of fertilizer will be 
transferred to an acceptable sealable plastic container to avoid spills. 

 
Spill Control Practices - The following additional practices will be followed for spill 
prevention and cleanup: 

 
Manufacturers' recommended methods for spill cleanup will be clearly posted and site 
personnel will be made aware of the procedures and the location of the information and 
cleanup supplies.  Materials and equipment necessary for spill cleanup will be available 
onsite. 

 
All spills of hazardous materials will be cleaned up immediately after discovery.  Spills 
of toxic or hazardous materials will be reported to the appropriate State and local 
government agency.  The contractor will be responsible for spill prevention and cleanup. 

 
4.0 CONTROLS TO REDUCE POLLUTANTS 
 

The contractor will be required to prepare a written plan for pollution control at the 
project site.  The plan will outline construction sequences and construction activities so 
that the least area possible is disturbed by the various construction activities in the course 
of the construction of the project.  It will contain management provisions for storm water 
POLLUTION control. 
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It is the responsibility of the Contractor to develop a Site Specific Storm Water 
Pollution Prevention Plan around his proposed construction operations.  The following 
Erosion and Sediment Control plan is offered for consideration by the Contractor in the 
development of his plan for the construction of the embankment and installation of the 
structures.  The contractor is reminded that this is a draft plan only and is not intended 
to dictate a construction sequence or any construction activities. 

 
Temporary Erosion and Sediment Controls: 
 

• Sediment fences and or hay bail barriers shall be installed as necessary at 
concentrated flow areas where spoil is placed in order to maintain spoil at the 
location of placement. 

• Upon completion of shaping of resulting spoil, all bare areas will be limed, 
fertilized and seeded in accordance with Specification 6 of the construction 
contract. 

 
Waste Disposal 

 
• All non vegetative debris removed from the site shall be disposed of in an 

approved facility.   
• All chemical, hazardous and sanitary waste materials will be disposed of in an 

approved offsite disposal area.  Chemical waste shall be temporarily stored in 
leak proof containers until disposed of in an approved area. 

• Accidental chemical spills will be properly cleaned up on the same day of 
occurrence.  Daily inspection will be made to determine needed cleanup. 

 
5.0 CERTIFICATION OF COMPLIANCE WITH REGULATIONS 
 

All local and state regulations will be adhered to concerning the burning of organic 
materials or disposal of organic, chemical, and sanitary waste.  This project has been 
authorized by the Department of the Army in accordance with Section 404 of the Clean 
Water Act (CWA).  The State of Louisiana, Department of Environmental Quality, has 
issued a Water Quality Certification permit.  There are no other applicable State or 
Federal requirements for sediment and erosion site plans or storm water management site 
plans. 

 
6.0 MAINTENANCE AND INSPECTION PROCEDURES 
 

The contractor will be responsible for intermittent review and inspection of the operation 
and maintenance of all pollution control measures throughout the life of the contract.  
Visual inspections of all cleared and graded areas of the construction site will be 
performed daily.  Also inspection of the conditions and the need for repair shall be made 
after each storm rainfall exceeding 0.5 inch.  Daily inspections of the need for clean up of 
chemical spills and sanitary facilities are specified. 
 
The inspections will verify that the procedures used to prevent storm water contamination 
from construction materials are effective.  Any items requiring maintenance will be 
immediately addressed.   
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7.0 CERTIFICATION 
 

 
I certify under penalty of law that this document and all attachments were prepared under 
my direction or supervision in accordance with a system design to assure that qualified 
personnel properly gathered and evaluated the information submitted.  Based on my 
inquiry of the person or persons who manages the system, or those persons directly 
responsible for gathering the information, the information submitted is, to the best of my 
knowledge and belief, true, accurate, and complete.  I am aware that there are significant 
penalties for submitting false information, including the possibility of fine and 
imprisonment for knowing violations.  

 
 
Signature: ____________________________  Date:  _____________ 
 
Name: ____________________________ 
 
Title: ____________________________ 
 
Firm: ____________________________ 
 
Address: ____________________________ 
 
 ____________________________ 
 
 ____________________________ 
 
Phone: ____________________________ 
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7.1 SUBCONTRACTOR CERTIFICATION 
 

I certify under penalty of law that I understand the terms and conditions of the general Louisiana 
Pollution Discharge Elimination Systems (LPDES) permit that authorizes the storm water 
discharges associated with industrial activity from the construction site identified as part of this 
certification. 
 
 
 
Signature: ____________________________  Date:  _____________ 
 
Name: ____________________________ 
 
Title: ____________________________ 
 
Firm: ____________________________ 
 
Address: ____________________________ 
 
 ____________________________ 
 
 ____________________________ 
 
Phone: ____________________________ 
 
 
 
 
 
 
 
Signature: ____________________________  Date:  _____________ 
 
Name: ____________________________ 
 
Title: ____________________________ 
 
Firm: ____________________________ 
 
Address: ____________________________ 
 
 ____________________________ 
 
 ____________________________ 
 
Phone: ____________________________ 
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STATE OF LOUISIANA 

DEPARTMENT OF ENVIRONMENTAL QUALITY 
Office of Environmental Services, Permits Division 

Post Office Box 4313 
Baton Rouge, Louisiana 70821-4313 

PHONE#: (225) 219-3181 
FAX#: (225) 219-3309 

 
SMALL CONSTRUCTION ACTIVITY 
COMPLETION REPORT LAR200000 

 
To be submitted by January 28 in the year FOLLOWING COMPLETION of covered activities. 
                                                                                                            

Section I – Operator Information 
Name:  

Mailing Address:  

City:  State:  Zip:  

Phone Number:  DEQ AI# (if known):  

Section II – Facility/Site Information 
Name of Project:  

Location of Project:  

City:  State:  Zip:  

Parish:  Name of Receiving Water:  

Total Area of Land Disturbance (in acres)   

Construction Start Date:   

Construction Completion/Site Stabilization Date:   

List existing or prior water discharge permits for the location:  

Section III - Certification 
I certify under penalty of law that project activities were completed in accordance with the requirements 
of the Clean Water Act and the Louisiana Environmental Quality Act, and specifically in accordance with 
the LPDES Small Construction General Permit, LAR200000, under which the storm water discharges 
related to the construction were authorized.  I understand that submittal of this Report does not release an 
Operator from liability for any violation of the permit or the Act.  I further certify that the information 
submitted is, to the best of my knowledge and belief, true, accurate, and complete, and that there are 
significant penalties for submitting false information, including the possibility of fine and imprisonment 
for knowing violations. 

Printed Name:   

Signature:   

Date:   
 




